

## **Addendum No. 1 RFP Sound/Barrier Wall for Jefferson Lake**

Addendum No. 1 to RFP for the Jefferson Lake Sound/Barrier Wall is issued for the following:

1. The period question will be received has been changed;
2. The due date for sealed bids has been changed;
3. The bid opening date has been changed; and
4. Clarification on wall placement location.

The period to ask questions has been extended from March 28, 2019 to April 5, 2019.

The due date for sealed bids has been changed from April 1, 2019 to April 9, 2019.

The bid opening date has been changed from April 2, 2019 to April 10, 2019 at the same time.

Questions were asked during the pre-bid conference regarding placement of the wall in relationship with the existing overhead high power transmission line. The answer was the wall will be located far enough from the transmission line to avoid interference with cranes and pump trucks used by the contractors.

Any questions regarding this Addendum No. 1 shall be made to Mickey Eames, Jefferson County Parks and Recreation Director at 208-745-9397 or email: [meamesW@co.jefferson.id.us](mailto:meamesW@co.jefferson.id.us).